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DATE:  July 13, 2022 
 
TO:  Board of Directors Special Meeting 

Kensington Fire Protection District 
 
RE:   Public Safety Building Seismic Renovation – Construction Award 
 
SUBMITTED BY:  Bill Hansell, General Manager 
 

 
Recommended Action 
 
Having verified the bid materials submitted by the apparent low bidder for the Public Safety 
Building Seismic Renovation Project, staff recommends that the board award the project to 
CWS Construction Group Inc, and instruct the General Manager to work with district counsel to 
complete and execute the contract for construction services. 
 
Background Info 
 
Public bids for the PSB Seismic Renovation Project were received and opened on Friday, 
07/01/2022, at 2:00PM. The bid summary and all materials submitted are attached to this report. 
In order from lowest to highest, the bids are as follows: 
 

1. CWS Construction Group Inc…………………………… $5,475,000 
2. JUV Inc……………………………………………………….  $5,957,770 
3. S&H Construction, Inc……………………………………… $5,968,600 
4. Southwest Construction & Property Management………. $6,544,000 
5. S W Allen Construction Inc………………………………… $6,642,268 

 
For reference, The low bid of $5,475,000 is $59,904 below the district’s most recent Cost 
Estimate, dated 02/28/2022, of $5,534,904. Now that bids have been received for both the 
Temporary Fire Station and the PSB Seismic Renovation Project, the following Total 
Project Cost has been updated to reflect the low-bids: 
 

PSB Seismic Renovation Construction Cost………………$5,475,000 
Temp Fire Station Construction Cost………………………….$740,000 
PSB Seismic Renovation Design/Engineering………………$600,000 
Temp Fire Station Design/Engineering Estimate………………$90,000 
Relocation/FFE/Etc Estimate…………………………………..$300,000 
Sub-Total………………………………………………………$7,205,000 
10% Project Contingency (if needed) …………..……….……$720,000 
Total Project Cost……………………………..…………..…$7,925,000 

 
The revised Total Project Cost of $7,925,000 is $1,575,000 lower than the $9,500,000 
estimate used in NHA Advisor’s March 2022 long-term financial analysis. It is also $775,000 
lower than the $8,700,000 estimate used in their June 2022 analysis. Accordingly, the principal 
loan estimate dropped from $4.6M (Nov 2021) to $3.5M (Apr 2022) and, finally, to $2.16M.  
Although affected by rising interest rates since the Nov 2021 analysis, the reduced principal has 
lowered the total 25-year interest cost from $2.30M to $1.36M. Overall, the Total Project Cost 
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to seismically renovate the PSB to Essential Services Facility standards is now well within the 
district’s long-term financial sustainability plan. 
 
The schedule below shows the critical dates moving forward: 
 

KENSINGTON PSB SEISMIC RENOVATION SCHEDULE 
07/13/2022 = PSB Bid Award & Bond Approval (Interest rate lock expires - Regular Board Mtg) 
09/26/2022 = Initialize vacating PSB (Fire and Police Depts) 
09/29/2022 = General Contractor Mobilization begins on PSB Site  
10/06/2022 = Complete vacating PSB 
10/07/2022 = General Contractor begins demolition phase 
04/08/2024 = PSB Renovation Construction Complete   
 
An essential component to the above schedule is the completion of Temporary Fire Station 65 
by the end of September. After a nine-month planning process, including design and 
engineering as well as the acquisition of a readily available used modular building and pre-
fabricated carport structure, the Conditional-Use Permit of the Unitarian Universalist Church of 
Berkeley’s parking lot on Craft Avenue was unanimously approved by the El Cerrito Planning 
Commission on June 15th, 2022. Public bidding for the site work was completed on June 20th 
and the project was on track to start on July 5th. An expedited three-month time frame was 
planned for the completion of the station, so that demolition could start on the Public Safety 
Building by October 7th.  
 
On June 30th, 2022, a Notice of Appeal of the Conditional-Use Permit was received by the 
district. The appeal delays the temporary fire station start date by at least a month, and 
jeopardizes the seismic renovation of the PSB. The appeal will be heard by the El Cerrito City 
Council on July 19th, 2022.  
 
If the appeal is approved, the PSB Seismic Renovation Project will be canceled, as there is 
no other location for the temporary fire station available at this time. In that case, the 
bids/contracts for both the temporary station and the PSB seismic renovation will be voided. Any 
potential future work will require bidding at an unknown date subject to continued construction 
appreciation (currently 8% annually.) Also, any other temporary fire station location, if identified, 
will require new design/engineering and permitting, which will take at least nine months with 
unknown additional costs. Expenses for prior unusable design work, canceled contracts, and 
the acquisition of new mobile and prefab units will compound the financial losses. Finally, on 
January 1, 2023, a new version of the CA Building Code will be enacted, to which any new 
permit applications will have to comply, with unknown cost implications at this time. 
 
Alternatively, if the Conditional-Use Permit is upheld, only two months remain to complete the 
temporary station before the expiration of the PSB’s 90-day bid pricing. A delayed move-in to 
the temporary station past October 6th will likely result in additional costs to the PSB Seismic 
Renovation Project. Given the limited time, KFPD staff are continuing to mobilize for the use of 
the UUCB Craft Ave parking lot, with the hope that the project will proceed according to the 
schedule and financial plan expeditiously developed and publicly discussed over the past fifteen 
months. 
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Item Description
 CWS 

Construction 
 JUV Inc. 

 S & H 
Construction 

 Southwest 
Construction 

 SW Allen 
Consruction 

Average of Bids

1 Div 01 - Mobilization/Demobilization  $        50,000.00  $     120,000.00  $        50,000.00  $        70,000.00  $        28,500.00 63,700.00$        
2 Div 01 - Insurance  $     120,000.00  $        95,000.00  $        40,000.00  $      140,000.00  $        51,300.00 89,260.00$        
3 Div 01 - Supervision, Administration  $     320,000.00  $     200,000.00  $     120,000.00  $      720,000.00  $     475,380.00 367,076.00$      
4 Div 01 - Testing, Inspection, Q. C.  $        10,000.00  $                      -    $        20,000.00  $          6,000.00  $        11,400.00 9,480.00$          
5 Div 01 - Temporary Facilities  $        30,000.00  $        20,000.00  $        20,000.00  $        61,000.00  $        39,900.00 34,180.00$        
6 Div 01 - Janitorial and Protection  $        10,000.00  $        30,000.00  $        20,000.00  $        18,000.00  $        11,400.00 17,880.00$        
7 Div 01 - Project Closeout  $        10,000.00  $        20,000.00  $        50,000.00  $          7,000.00  $        11,400.00 19,680.00$        
8 Div 01 - Permits and Fees  $          5,000.00  $          5,000.00  $        50,000.00  $          1,000.00  $          2,850.00 12,770.00$        
9 Div 01 - Scaffolding  $        25,000.00  $        60,000.00  $        40,000.00  $        12,000.00  $        17,100.00 30,820.00$        

10 Div 01 - General Conditions Other  $     300,000.00  $     400,000.00  $     100,000.00  $      534,000.00  $        57,000.00 278,200.00$      
11 Div 02 - Removal Work  $     150,000.00  $     227,000.00  $        50,000.00  $      208,000.00  $     130,420.00 153,084.00$      
12 Div 02 - Asphalt Concret Paving  $        30,000.00  $        46,100.00  $        50,000.00  $        32,000.00  $        72,650.00 46,150.00$        
13 Div 02 - Site Utilities  $     125,000.00  $        42,500.00  $     200,000.00  $        27,000.00  $     147,490.00 108,398.00$      
14 Div 02 - Site Drainage  $        15,000.00  $        20,000.00  $        50,000.00  $        11,000.00  $          9,690.00 21,138.00$        
15 Div 02 - Site Other  $        40,000.00  $     110,000.00  $        30,000.00  $        46,000.00  $        85,270.00 62,254.00$        
16 Div 03 - Concrete  $     260,000.00  $     508,500.00  $     300,000.00  $      230,000.00  $     850,440.00 429,788.00$      
17 Div 04 - Masonry/Slabwork  $                      -    $        43,500.00  $     100,000.00  $        97,000.00  $          2,580.00 48,616.00$        
18 Div 05 - Ornamental Metals  $     120,000.00  $     110,000.00  $     150,000.00  $      145,000.00  $     130,390.00 131,078.00$      
19 Div 06 - Wood and Plastics  $     120,000.00  $        40,850.00  $     100,000.00  $        60,000.00  $          5,700.00 65,310.00$        
20 Div 06 - Structural Carpentry  $     450,000.00  $     534,000.00  $     400,000.00  $      380,000.00  $     902,440.00 533,288.00$      
21 Div 06 - Finish Carpentry  $        40,000.00  $        20,000.00  $     300,000.00  $        18,000.00  $        90,230.00 93,646.00$        
22 Div 06 - Architectural Millwork  $        40,000.00  $        20,000.00  $     200,000.00  $      176,000.00  $     173,030.00 121,806.00$      
23 Div 06 - Cabinetwork/Shelves  $     120,000.00  $     155,225.00  $     100,000.00  $        80,000.00  $          7,870.00 92,619.00$        
24 Div 07 - Roofing and Waterproofing  $     125,000.00  $     130,700.00  $     200,000.00  $      190,000.00  $     218,880.00 172,916.00$      
25 Div 07 - Building Insulation  $        30,000.00  $        32,200.00  $        50,000.00  $        71,000.00  $        35,980.00 43,836.00$        
26 Div 07 - Metal Roofing and Sheet Metal  $        10,000.00  $        50,000.00  $     100,000.00  $        22,000.00  $          5,700.00 37,540.00$        
27 Div 07 - Skylights  $        30,000.00  $        29,400.00  $        30,000.00  $        28,000.00  $        33,000.00 30,080.00$        
28 Div 08 - Wood Doors and Frames  $     120,000.00  $        65,000.00  $     100,000.00  $        62,000.00  $        52,440.00 79,888.00$        
29 Div 08 - Exerior Doors and Frames  $     180,000.00  $     100,650.00  $        30,000.00  $      128,000.00  $     257,630.00 139,256.00$      
30 Div 08 - Windows  $     220,000.00  $     164,060.00  $     100,000.00  $      235,000.00  $     145,300.00 172,872.00$      

 Bidders KFPD PSB Seismic Renovation
Bid Comparison
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 Bidders KFPD PSB Seismic Renovation
Bid Comparison

31 Div 08 - Hardware  $        30,000.00  $        71,300.00  $        30,000.00  $        14,000.00  $                      -   29,060.00$        
32 Div 09 - Gypsum Wallboard  $        90,000.00  $     188,000.00  $     150,000.00  $      187,000.00  $     168,460.00 156,692.00$      
33 Div 09 - Ceramic & Stone Tile  $        80,000.00  $        79,500.00  $     120,000.00  $        88,000.00  $        56,770.00 84,854.00$        
34 Div 09 - Flooring  $        55,000.00  $        70,500.00  $     150,000.00  $        67,000.00  $        68,850.00 82,270.00$        
35 Div 09 - Painting  $        50,000.00  $        49,318.00  $     100,000.00  $      123,000.00  $        54,380.00 75,339.60$        
36 Div 09 - Finishes Other  $        50,000.00  $     236,300.00  $        30,000.00  $        10,000.00  $        32,800.00 71,820.00$        
37 Div 10 - Toilet, Bath, & Accessories  $        10,000.00  $          7,000.00  $        20,000.00  $          9,000.00  $          7,640.00 10,728.00$        
38 Div 10 - Mirror & Shower Doors  $        10,000.00  $                      -    $        20,000.00  $        30,000.00  $        29,450.00 17,890.00$        
39 Div 10 - Other  $          5,000.00  $        27,000.00  $        20,000.00  $          4,000.00  $        71,600.00 25,520.00$        
40 Div 11 - Equipment  $        25,000.00  $        50,000.00  $        30,000.00  $        16,000.00  $        24,830.00 29,166.00$        
41 Div 12 - Furnishings  $        40,000.00  $          7,700.00  $        30,000.00  $        30,000.00  $                      -   21,540.00$        
42 Div 13 - Special Construction  $                      -    $        61,750.00  $        30,000.00  $        14,000.00  $                      -   21,150.00$        
43 Div 14 - Elevator  $     150,000.00  $     165,500.00  $     100,000.00  $      200,000.00  $     177,710.00 158,642.00$      
44 Div 15 - HVAC  $     450,000.00  $     500,000.00  $     500,000.00  $      560,000.00  $     578,540.00 517,708.00$      
45 Div 15 - Plumbing  $     250,000.00  $     220,000.00  $     500,000.00  $      336,000.00  $     329,460.00 327,092.00$      
46 Div 16 - Communications/AV  $     200,000.00  $     414,750.00  $     100,000.00  $      222,000.00  $     201,890.00 227,728.00$      
47 Div 16 - Lighting  $     200,000.00  $     105,979.00  $     200,000.00  $      207,000.00  $     193,750.00 181,345.80$      
48 Div 16 - Electrical Other  $     530,000.00  $     293,353.09  $     400,000.00  $      591,000.00  $     532,410.00 469,352.62$      
49 Div 17 - Misc Other  $        80,000.00  $          5,000.00  $     188,600.00  $        20,000.00  $             368.00 58,793.60$        
50 Misc Other Division Work  $        65,000.00  $          5,134.91  $     100,000.00  $          1,000.00  $        50,000.00 44,226.98$        

BASE BID TOTAL:   $  5,475,000.00  $  5,957,770.00  $  5,968,600.00  $  6,544,000.00  $  6,642,268.00 6,117,527.60$  
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 X  X  X  X  Not Included 
 X  X  Not Signed  X  X 
 X  X  X  X  X 
 X  X  X  X  X 

 X  X  X  X  X 

 X  X  X  X  X 
 X  X  X  X  X 
 X  X  X  X  X 

6.  Designation of Subcontractors
7.  Bid Security
8.  Non-Collusion Affidavit

Required Bid Documents:
1.  Checklist for Bidders
2.  Signed Proposal Sheet
3.  Completed Bid Sheet(s) and bid schedule
4.  Acknowedgement of each addendum issued by 
the District, if any, with complete signed and 
dated copies of each addendum attached
5.  Executed Statement Acknowledging Penal and 
Civil Penalties Concerning the Contractor's 
Licensing Law
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Kensington Fire Protection District 

Public Safety Building Seismic Renovation Project 

Bid Forms Submitted by CWS Construction Group Inc 

Base Bid Total……………………………$5,475,000.00 



CHECKLIST FOR BIDDERS 

The following information is required of all Bidders and are to be submitted with the bid: 

____ Signed Proposal Sheet 

____ Completed Bid Sheet(s) and bid schedule 

____ Acknowledgement of each addendum issued by the District, if 
any, with complete signed and dated copies of each addendum 
attached 

____ Executed Statement Acknowledging Penal and Civil Penalties 
Concerning the Contractor's Licensing Law 

____ Designation of Subcontractors 

____ Bid Security 

____ Non-Collusion Affidavit 

X

X

X

X

X

X

X
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PROPOSAL 
 

Kensington Fire Protection District Public Safety Building Seismic Renovation 
 
TO THE KENSINGTON FIRE PROTECTION DISTRICT 
 
The undersigned, as bidder, declares that:  (1) this proposal is made without collusion with any other 
person, firm or corporation, and that the only persons or parties interested as principals are those named 
herein; (2) bidder has carefully examined the project plans, specifications, instructions to bidders, 
proposal, notice to contractors and all other information furnished therefore and the site of the proposed 
work; (3) bidder has investigated and is satisfied as to the conditions to be encountered, the character, 
quality and quantities of work to be performed and materials to be furnished.  Furthermore, bidder agrees 
that submission of this proposal shall be conclusive evidence that such examination and investigation 
have been made and agrees, in the event this contract be awarded to bidder, to enter into a contract with 
the KENSINGTON FIRE PROTECTION DISTRICT, to perform said proposed work in accordance with 
the plans, if any, and the terms of the specifications, in the time and manner therein prescribed, and to 
furnish or provide all materials, labor, tools, equipment, apparatus and other means necessary so to do, 
except such thereof as may otherwise be furnished or provided under the terms of said specifications, for 
the following stated unit prices or lump-sum price as submitted on the Schedule attached hereto: 
 
Accompanying this proposal is           (Insert 
"$   cash," "Cashier's Check," "certified check," or "Bid Bond," as the case may be) in 
the amount equal to at least ten percent (10%) of the bid price. 
 
The undersigned further agrees that should he/she be awarded the contract on the basis hereof and 
thereafter, defaults in executing the required contract, with necessary bonds and documents, within fifteen 
(15) working days, after having received notice that the contract has been awarded and is ready for 
signature, the proceeds of the security accompanying his bid shall become the property of the 
KENSINGTON FIRE PROTECTION DISTRICT and this proposal and the acceptance thereof may be 
considered null and void. 
 
Licensed in accordance with an act providing for the registration of contractors, California Contractor's 
License No.   ______, Class   _______, Expiration Date     . 
DIR# ________________________ 
 
 
Signature(s) of bidder:     __________________________________ 
If an individual, so state.  If a firm or co-partnership, state the firm name and give the names of all 
individual co-partners composing the firm.  If a corporation, state legal name of corporation, also names 
of president, secretary, treasurer, and manager thereof.  Two notarized officer's signatures and the 
corporate seal are required for corporations. 

bid bond

811153
1000020287

4/30/23A,B

Babara Slack Secretary
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Legal Business Name:   
 
Address:  
 
Telephone:  
 
Contact:  
 
Proposals which do not show the number and date of the Bidder's License under the provisions of 
Chapter 9 of Division 3 of the Business & Professional Code will be rejected.  To be submitted with 
each bid to contract for: 
Kensington Fire Protection District Public Safety Building Seismic Renovation. 
 
 
Bid Date        
 
This information must include all construction work undertaken in the State of California by the bidder 
and partnership joint venture or corporation that any principal of the bidder participated in as a principal 
or owner for the last five calendar years and the current calendar year prior to the date of bid submittal.  
Separate information shall be submitted for each particular partnership, joint venture, corporate or 
individual bidder.  The bidder may attach any additional information or explanation of data which 
bidder would like to be taken into consideration in evaluating the safety record.  An explanation must 
be attached of the circumstances surrounding any and all fatalities. 

7/1/22

Charlie Slack

415-599-6545

1301 Grant Ave, Suite b, Novato, CA 94945

CWS Construction Group Inc
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NAME OF COMPANY:  
 
To the Kensington Fire Protection District and its Board of Directors: 
In compliance with the Notice Inviting Sealed Bids, the undersigned hereby agrees to enter 
into a contract to furnish all labor, materials, equipment and supplies for the project identified 
as Public Safety Building Seismic Renovation in accordance with the specifications and 
plans in the Contract Documents which are on file with the District to the satisfaction and 
under the direction of the District at the following prices:  

 

Item Description Quantity Unit Total Amount 

1 Division 01 – Mobilization/Demobilization 1 LS   

2 Division 01 – Insurance 1 LS   

3 Division 01 – Supervision, Administration 1 LS   

4 Division 01 – Testing, Inspection, Q.C. 1 LS  

5 Division 01 – Temporary Facilities 1 LS  

6 Division 01 – Janitorial and Protection 1 LS  

7 Division 01 – Project Closeout 1 LS  

8 Division 01 – Permits and Fees 1 LS  

9 Division 01 – Scaffolding 1 LS  

10 Division 01 – General Conditions Other 1 LS  

 Division 01 Total:  

11 Division 02 – Removal Work 1 LS  

12 Division 02 – Asphalt Concrete Paving 1 LS  

13 Division 02 – Site Utilities 1 LS  

14 Division 02 – Site Drainage 1 LS  

15 Division 02 – Site Other 1 LS  

 Division 02 Total:  

16 Division 03 – Concrete 1 LS  

 Division 03 Total:  

17 Division 04 – Masonry, Slabwork 1 LS  

 Division 04 Total:  

18 Division 05 – Ornamental Metals 1 LS  

 Division 05 Total:  

19 Division 06 – Wood and Plastics 1 LS  

20 Division 06 – Structural Carpentry 1 LS  

21 Division 06 – Finish Carpentry 1 LS  

22 Division 06 – Architectural Millwork 1 LS  

23 Division 06 – Cabinetwork/Shelves 1 LS  

 Division 06 Total:  

24 Division 07 – Roofing and Waterproofing 1 LS  

25 Division 07 – Building Insulation 1 LS  

26 Division 07 – Metal Roofing and Sheet Metal 1 LS  

CWS Construction Group Inc

120,000

50,000

10,000

320,000

5000

30,000

10,000

10,000

125,000

300,000

25,000

30,000

150,000

120,000

15000

40,000

40,000

40,000

450,000

120,000

120,000

0

260,000

10,000

30,000

125,000

880,000

360,000

260,000

0

120,000

770,000
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27 Division 07 – Skylights 1 LS  

 Division 07 Total:  

28 Division 08 - Wood Doors and Frames 1 LS  

29 Division 08 - Exterior Doors and Frames 1 LS  

30 Division 08 - Windows 1 LS  

31 Division 08 - Hardware 1 LS  

 Division 08 Total:  

32 Division 09 - Gypsum Wallboard 1 LS  

33 Division 09 - Ceramic & Stone Tile 1 LS  

34 Division 09 - Flooring 1 LS  

35 Division 09 - Painting 1 LS  

36 Division 09 - Finishes Other 1 LS  

 Division 09 Total:  

37 Division 10 - Toilet, Bath, & Accessories 1 LS  

38 Division 10 - Mirror & Shower Doors 1 LS  

39 Division 10 - Other 1 LS  

 Division 10 Total:  

40 Division 11 - Equipment 1 LS  

 Division 11 Total:  

41 Division 12 - Furnishings 1 LS  

 Division 12 Total:  

42 Division 13 - Special Construction 1 LS  

 Division 13 Total:  

43 Division 14 - Elevator 1 LS  

 Division 14 Total:  

44 Division 15 - HVAC 1 LS  

45 Division 15 - Plumbing 1 LS  

 Division 15 Total:  

46 Division 16 - Communications/AV 1 LS  

47 Division 16 - Lighting 1 LS  

48 Division 16 - Electrical Other 1 LS  

 Division 16 Total:  

49 Division 17 – Misc Other 1 LS  

 Division 17 Total:  

50 Misc Other Division Work 1 LS   

 Misc Other Division Work Total:  

 Base Bid Grand Total:  

 
BASE BID TOTAL AMOUNT IN WORDS: _____________________________________________________ 

 

Bid schedule is provided for reference only. Bidder’s base bid price should include costs for all 
the scope on the bid documents and addendums. 

10,000

5000

25,000

40,000

0

150,000

450,000

250,000

200,000

200,000

530,000

80,000

65,000

5,475,000

220,000

Five Million four hundred and seventy five thousand

30,000

30,000

90,000

80,000

55,000

50,000

50,000

10,000

120,000

180,000

195,000

550,000

325,000

25,000

25,000

40,000

0

150,000

700,000

930,000

80,000

65,000
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Bidder acknowledges receipt of the following addendum(s), cost of which is included in the base bid: 
 
Addendums      Date    Initial 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
The undersigned further agrees to deliver and to complete the work within 365 working days, from the 
date of issuance, by the District, of notice to proceed with the work, and within 15 days of the date of 
mailing of the notice of award, to enter into and execute and provide to the District the necessary 
contract with the necessary bonds and other required documents, and in case of default in executing the 
necessary contract within the time fixed by the Instructions to Bidders, the bidder's security 
accompanying this bid shall become the property of and be forfeited to the District 
 
Prime Contractor           
 
DIR #      
 
License #      Expiration Date     
 
Contractors License number and expiration date are herein stated under penalty of perjury. 
 
By:       Title:        
 
Dated this    day of    , 20    

 
 
 
 

22JulyFirst

SecretaryCharlie Slack

4/30/23811153

1000020287

CWS Construction Group Inc

CS

CS

CS

CS

6/13/22

6/20/22

6/24/22

6/29/22

1

2

3

4
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 P-6 

STATEMENT ACKNOWLEDGING PENAL AND CIVIL PENALTIES 
CONCERNING THE CONTRACTORS' LICENSING LAWS 

[Business & Professions Code 7028.15] 
[Public Contract Code  20103.5] 

 
I, the undersigned, certify that I am aware of the following provisions of California law and that I, or 
the entity on whose behalf this certification is given, hold a currently valid California contractor's 
license as set forth below: 
 
Business & Professions Code 7028.15: 
 

(a) It is a misdemeanor for any person to submit a bid to a public agency in order to 
engage in the business or act in the capacity of a contractor within this state 
without having a license therefore, except in any of the following cases: 

 
(1) The person is particularly exempted from this chapter. 

 
(2) The bid is submitted on a state project governed by Section 10164 of 

the Public Contract Code or on any local agency project governed by 
Section 20103.5 of the Public Contract Code. 

 
(b) If a person has been previously convicted of the offense described in this section, the 

court shall impose a fine of 20 percent of the price of the contract under which the 
unlicensed person performed contracting work, or four thousand five hundred dollars 
($4,500), whichever is greater, or imprisonment in the county jail for not less than 10 
days nor more than six months, or both. 

 
In the event the person performing the contracting work has agreed to furnish materials 
and labor on an hourly basis, "the price of the contract" for the purposes of this 
subdivision means the aggregate sum of the cost of materials and labor furnished and 
the cost of completing the work to be performed. 

 
(c) This section shall not apply to a joint venture license, as required by Section 7029.1. 

However, at the time of making a bid as a joint venture, each person submitting the bid 
shall be subject to this section with respect to his or her individual licensure. 

 
(d) This section shall not affect the right or ability of a licensed architect, land surveyor, or 

registered professional engineer to form joint ventures with licensed contractor to 
render services within the scope of their respective practices. 

 
(e) Unless one of the foregoing exceptions applies, a bid submitted to a public agency by a 

contractor who is not licensed in accordance with this chapter shall be considered non-
responsive and shall be rejected by the public agency.  Unless one of the foregoing 
exceptions applies, a local public agency shall, before awarding a contract or issuing a 
purchase order, verify that the contractor was properly licensed when the contractor 
submitted the bid.  Notwithstanding any other provision of law, unless one of the 
foregoing exceptions applies, the registrar may issue a citation to any public officer or 
employee of a public entity who knowingly awards a contract or issues a purchase 
order to a contractor who is not licensed pursuant to this chapter.  The amount of civil 
penalties, appeal, and finality of such citations shall be subject to Sections 7028.7 to 
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7028.13 inclusive.  Any contract awarded to, or any purchase order issued to, a 
contractor who is not licensed pursuant to this chapter is void. 

 
(f) Any compliance or noncompliance with subdivision (e) of this section, as added by 

Chapter 863 of the Statutes of 1989, shall not invalidate any contract or bid awarded by 
a public agency during which time that subdivision was in effect. 

 
(g) A public employee or officer shall not be subject to a citation pursuant to this section if 

the public employee, officer, or employing agency made an inquiry to the board for the 
purposes of verifying the license status of any person or contractor and the board failed 
to respond to the inquiry within three business days.  For purposes of this section, a 
telephone response by the board shall be deemed sufficient. 

 
Public Contract Code 20103.5: 
 

In all contracts subject to this part where federal funds are involved, no bid submitted shall be 
invalidated by the failure of the bidder to be licensed in accordance with the laws of this state.  
However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of this state.  The first payment for work or material under any 
contract shall not be made unless and until the Registrar of Contractors verifies to the agency 
that the records of the Contractor's State License Board indicate that the contractor was 
properly licensed at the time the contract was awarded.  Any bidder or contractor not so 
licensed shall be subject to all legal penalties imposed by law including, but not limited to, any 
appropriate disciplinary action by the Contractor's State License Board.  The agency shall 
include a statement to that effect in the standard form of prequalification questionnaire and 
financial statement.  Failure of the bidder to obtain proper and adequate licensing for an award 
of a contract shall constitute a failure to execute the contract and shall result in the forfeiture of 
the security of the bidder. 

 
 
License No.:        
 
Class:  :        
 
Expiration Date:       
 
DIR# :       
 
 
Date:         
 
Signature:        

7/1/22

1000020287

4/30/23

A, B

811153
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DESIGNATION OF SUBCONTRACTORS 
[Public Contract Code section 4104] 

 
Public Contract Code section 4104 provides as follows: 
 
Any officer, department, board or commission taking bids for the construction of any public work or 
improvement shall provide in the specifications prepared for the work or improvement or in the general 
conditions under which bids will be received for the doing of the work incident to the public work or 
improvement that any person making a bid or offer to perform the work, shall, in his or her bid or offer, 
set forth: 
 

(a)(1) The name and the location of the place of business of each subcontractor who will 
perform work or labor or render service to the prime contractor in or about the construction of 
the work or improvement, or a subcontractor licensed by the State of California who, under 
subcontract to the prime contractor, specially fabricates and installs a portion of the work or 
improvement according to detailed drawings contained in the plans and specifications, in an 
amount in excess of one-half of 1 percent of the prime contractor's total bid or, in the case of 
bids or offers for the construction of streets or highways, including bridges, in excess of one-
half of 1 percent of the prime contractor's total bid or ten thousand dollars ($10,000), whichever 
is greater. 
 

(2)(A) Subject to subparagraph (B), any information requested by the officer, department, 
board, or commission concerning any subcontractor who the prime contractor is required to list 
under this subdivision, other than the subcontractor's name and location of business, may be 
submitted by the prime contractor up to 24 hours after the deadline established by the officer, 
department, board, or commission for receipt of bids by prime contractors. 
 

(B) A state or local agency may implement subparagraph (A) at its option. 
 

(b) The portion of the work that will be done by each subcontractor under this act. The prime 
contractor shall list only one subcontractor for each portion as is defined by the prime 
contractor in his or her bid. 
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FORM A-1 
 

KENSINGTON FIRE PROTECTION DISTRICT 
PUBLIC SAFETY BUILDING SEISMIC RENOVATION 

BIDDER STATEMENT OF SUBCONTRACTOR 
(Attach Additional Sheets if needed) 

 
 

Subcontractor’s Name, 
Address, Contact Information 

DIR # License # Proposed Scope 

 
     

 
     

 
     

 

 
     

 
     

 
     

 

 
    
 
 
 
  

 
     

 
     

 

 
  
 
 
 
    

 
     

 
     

 

 
     
 
 
 
 

 
     

 
     

 

 
     

 
     

 
     

 

 

Bay cities Fire Proteection
51 Foley street

Santa Rosa, CA
Leon 707-579-8694

1000045613 731222

1000005904

Michael J.Rodola
2991 Liberty Drive

Pleasanton, CA
Michael-925-462-8807

447039 Sitework

Ahlborn
1230 Century court

Santa Rosa, CA
Tom-707-573-0742

1000001159 Steel854244

1000041721

Prowest Wall Products
1309 Tradewinds circle
West Sacramento, CA
Ryan-916-572-0742

1014800

Acoustics10363111000058327

Highpoint
PO Box 6577

Santa Rosa, CA
Glenn-707-327-8764

FRP

Fire Supression

Vertical Wheelchair
lift9954861000027813

Arrow Lift
101 sunnyside ave

Clovis, CA
Brent-888-815-4287
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FORM A-1 
 

KENSINGTON FIRE PROTECTION DISTRICT 
PUBLIC SAFETY BUILDING SEISMIC RENOVATION 

BIDDER STATEMENT OF SUBCONTRACTOR 
(Attach Additional Sheets if needed) 

 
 

Subcontractor’s Name, 
Address, Contact Information 

DIR # License # Proposed Scope 

 
     

 
     

 
     

 

 
     

 
     

 
     

 

 
    
 
 
 
  

 
     

 
     

 

 
  
 
 
 
    

 
     

 
     

 

 
     
 
 
 
 

 
     

 
     

 

 
     

 
     

 
     

 

 

DC Tile
1085 Alpine way

Colfax, CA
Ben-530-268-0275

6055861000395451 Tile

BT Mancini
876 S Milpitas Blvd

Milpitas, CA
Ed Book - 408-942-7900

2292101000002989 Flooring

1000003666

AMG
3438 Helen Street

Oakland, CA
Andres-510-654-8441

Drilling780074100003862

Azul
1400 Egbert Ave

San Francisco, CA
Roberto-415-558-1507

Plumbing1000003935

RG Plumbing
461 Todd road

Santa Rosa, CA
Stacy-707-571-1195

HVAC9720091000017371

Top Notch Mechanical
1447 North Market Blvd #200

Sacramento, ca
Jas-926-367-2367

Demo
586844

802006
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FORM A-1 
 

KENSINGTON FIRE PROTECTION DISTRICT 
PUBLIC SAFETY BUILDING SEISMIC RENOVATION 

BIDDER STATEMENT OF SUBCONTRACTOR 
(Attach Additional Sheets if needed) 

 
 

Subcontractor’s Name, 
Address, Contact Information 

DIR # License # Proposed Scope 

 
     

 
     

 
     

 

 
     

 
     

 
     

 

 
    
 
 
 
  

 
     

 
     

 

 
  
 
 
 
    

 
     

 
     

 

 
     
 
 
 
 

 
     

 
     

 

 
     

 
     

 
     

 

 

Arktos
2415 San ramon valley blvd

San Ramon, CA
Anthony-925-575-6247

1000005246 Coiling doors855272

4953551000000777

Solano county Roofing
4249 Cordelia Road

Fairfield, CA
David-707-864-6000

1051657 Glazing

KBI
PO Box 750397
Petaluma, CA

Bill-707-795-4955

1000005867 944475 Painting

Roofing

Concrete5089301000000345

R&R Maher
147 Camino Oruga
Napa, CA 94558

Doug-707-552-0330

American Glass
7667 Longard Road

Livermore, CA
Omid-925-495-4173

1000367971

Casework4289411000003062

BK Mill
37523 Sycamore Street

Newark, CA
Jim-510-713-0430
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FORM A-1 
 

KENSINGTON FIRE PROTECTION DISTRICT 
PUBLIC SAFETY BUILDING SEISMIC RENOVATION 

BIDDER STATEMENT OF SUBCONTRACTOR 
(Attach Additional Sheets if needed) 

 
 

Subcontractor’s Name, 
Address, Contact Information 

DIR # License # Proposed Scope 

 
     

 
     

 
     

 

 
     

 
     

 
     

 

 
    
 
 
 
  

 
     

 
     

 

 
  
 
 
 
    

 
     

 
     

 

 
     
 
 
 
 

 
     

 
     

 

 
     

 
     

 
     

 

 

Electrical458315100000158

Pacific Power and Systems
4970 peabody road

Fairfield, CA
Phil-707-437-2300

Elevator651371
1000002104

TK Elevator
14400 Catalina Street

San Leandro, CA
Tom-415-712-8763 
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KENSINGTON FIRE PROTECTION DISTRICT 
REQUESTS FOR INFORMATION RESPONSES 

KFPD Requests for Information Responses Page 1 of 5 6/22/2022 

The following requests for information were received prior to June 17, 2022, 4:00 pm. 

Question Response 

1 
Good Morning, Is there a cost estimate or 
budget for the project? 

A cost estimate was provided 6/6/22 to the bid posting, https://www.bpxplanroom.com/jobs/816/plan-
holders/kensington-fire-protection-district-public-safety-building-seismic-renovation 

2 
Do you know the current construction estimate 
or budget? See response to question 1. 

3 

It would be great if you could make the prebid 
meeting mandatory. Since it is a renovation, I 
would highly recommend the prebid to be 
mandatory. 

It was discussed with the Kensington FPD District Manager and the project team does not feel it is necessary 
to make the pre-bid visit mandatory. Applicant responses will be noted for attendance at the pre-bid for any 
bid conformance anomalies and will be taken under consideration regarding attendance. 

4 
Bid documents requested Bid documents have been acquired and bidder was directed to bid posting. 

5 
Will there be any shoring requirements? Refer to email attached to this document from ZFA Structural Engineers. 

6 

Prior to attending the bid walk, would you mind 
to provide us a Engineer's estimate for this 
project? 

See response to question 1. 

7 
What is the engineers estimate for the project? 

See response to question 1. 

8 

Can you confirm the bid due date, if there is an 
intended date to award, and if you have a rough 
estimate of the start date on this project? 

Per page I-2, "The award, if made, will be within ninety (90) calendar days after the opening of the proposals; 
provided that the award may be made after said period if the successful bidder has not given the District 
written notice of the withdrawal of their bid. Bidder agrees that this bid shall be good for a period of ninety 
(90) calendar days after the scheduled closing time for receiving bids." The exact project start date will be
determined after the award is made. 

9 

Lyons’ is trying to download the specs for the 
project mentioned above but are unable to. It is 
asking that we purchase them again. Lyons has 
already purchased the digital download of the 
files. Please advise how I can obtain the specs. 

Due to difficulty with the transmission, the Project Manual has been provided via DropBox shared file and bid 
posting. 

10 
The Table of Contents shows Section 05 1100 
but that section is not appearing in the project 
manual. Could you please advise? 

This section has been erroneously omitted. The revised Project Manual was updated and issued with 
Addendum 2. 

ADDENDA 3



KENSINGTON FIRE PROTECTION DISTRICT 
REQUESTS FOR INFORMATION RESPONSES 

KFPD Requests for Information Responses Page 2 of 5 6/22/2022 

11 

Please double check the uploaded Specifications 
on Bay Area Builders Exchange for PUBLIC 
SAFETY BUILDING SEISMIC 
RENOVATION bidding 07.01.2022. There 
seems to be incorrect information in this file. 
(i.e. bid date is set for 06/20/2022, contract 
period for completion of work is 50 working 
days..). Please advise. 

Additional errors to the original Project Manual were noted.  The revised Project Manual was updated and 
issued with Addendum 2. 

12 

Does this project have a PLA (project labor 
agreement), PSA (project stabilization 
agreement, or anything similar to either of 
those? 

See Prevailing Wage Instructions, GP-3, KFPD Instructions to Bidders. 

13 

Which file under the “Public Safety Building 
Renovation” page on the 
www.kensingtonfire.org site has drawings/plans 
from the last remodel? So far the only full set of 
plans for the PSB I’ve found appear to be the 
original drawings titled “May 05, 1967 PSB 
Design Dwgs from 1967 to 1970”. 

Links to these documents have been added to our website at: 
https://www.kensingtonfire.org/public-safety-building 

•Apr 30, 2010 PSB Renovation Drawings
•Jul 08, 2005 PSB Hazardous Materials Abatement Spec
•Jul 29, 2004 PSB Renovation Drawings
•Sep 10, 1998 PSB Renovation Drawings
•Sep 10, 1998 PSB Renovation Specs

14 
Do you have the Section 05 1100 available yet? 

See response to question 10. 

15 

Page GP14 paragraph 26 calls for a 
superintendent and project manager to be onsite 
at all times.This is an unusual requirement for a 
job this size. Can the project manager work 
from the home office instead of being onsite? 

No. 

16 
Do you know if the project is required to have 
Builder’s Risk policy? 

Insurance requirements explained on page C-5, KFPD Instructions to Bidders. 

17 Is the elevator gurney accessible? No, the elevator is a Limited Use Limited Access Size since the 2nd floor exits directly onto grade. 

18 
Is there a Hazardous Materials Report?  Is there 
asbestos in the building? 

There is not a current Hazardous Materials Report and the presence of asbestos is unknown at the time of 
response.  Demolition subcontractor can assume a report will be necessary to confirm the presence of 
hazardous materials and appropriate measures. 



KENSINGTON FIRE PROTECTION DISTRICT 
REQUESTS FOR INFORMATION RESPONSES 

KFPD Requests for Information Responses Page 3 of 5 6/22/2022 

19 
Is there a demolition reflected ceiling plan?  Or 
will all of the drywall be required to be removed 
at the ceiling? 

Yes, finish ceilings throughout the building will be removed. 

20 What is the construction duration? 

365 working days as listed is equivalent to 18 months as we do not anticipate weekend work given that the 
project is located within a residential neighborhood. The fire personnel will be vacated to a temporary location 
for the duration. 

21 
Will switch gear or a P, G & E permit be 
required? 

It should be assumed that the existing service may need to be updated but that no new P G & E permitting will 
be required since it is an existing fire station that will remain. 

22 
Will a haz mat report be included in Addendum 
2? 

See response to question 18. 

23 Will Addendum 1 be re-issued? See response to question 11. 

24 
Is permitting to be through Contra Costa County 
despite being a public building? 

Yes, permitting is in progress by Contra Costa County and is expected to be completed shortly. 

25 
Schedule – Can the bid due date be postponed? 
7/1/22 is right before a holiday weekend. 

No.  Also see response to question 8. 

26 
Will all interior finishes be removed except for 
primary structural walls? 

Yes, the interior finishes will be removed.  Refer to the demolition plans in the drawing set for areas being 
removed or demolished. 

27 Are there any bid alternates? No, none at this time. 

28 Will the existing generator remain? Yes, it is in good working order and maintained regularly. 

29 

At the job walk it was said that the time for 
completion will change to 18 months. This 
seems longer than necessary for a project of this 
size & complexity. Is the lengthy duration 
because of the “KFPD RFP 2022_01 Temporary 
Fire Station” project? Such as moving fire 
personnel in & out of the temporary facilities? 

See response to question 20. 

30 

Are bidders required to carry a Builders Risk 
insurance policy? If so, what are the specific 
requirements (i.e. earthquake, flood, limits, etc)? 
If not, does the KFPD have a COC policy in 
force for this project? Will it include the 
Contractor as an insured on the policy? 

See response to question 16. 



KENSINGTON FIRE PROTECTION DISTRICT 
REQUESTS FOR INFORMATION RESPONSES 

KFPD Requests for Information Responses Page 4 of 5 6/22/2022 

31 

In the Notice to Contractors the duration for this 
project is stated as 365 work days . On page 26 
of the Cost Estimate the project duration is 
shown as 456 calendar days. With the start & 
finish dates set for 9/1/22 – 12/1/23. Then at the 
job walk yesterday it was said that the project 
duration will be 18 months. 

See response to question 20. 

32 

At the job walk it was said that the time for 
completion will change to 18 months. This 
seems longer than necessary for a project of this 
size & complexity. Is the lengthy duration 
because of the “KFPD RFP 2022_01 Temporary 
Fire Station” project ? 

See response to question 20. 

33 

Would it be possible to get the Geotechnical 
report and Prebid sign-in sheet for the 
mentioned work? Also, when will the addenda 
be available? 

A letter from the Geotechnical Engineer and the Sign-In Sheet was posted with Addendum 2, 6/16/22.  The 
letter refers to past Geotechnical Engineering Reports for the project.  Addendum 3 will be posted on 6/22/22. 

34 

In table of contents Division 3 in project manual 
for Public Safety Building Renovation Project 
consists of 5 sections, only 1 section is included 
in project manual. Please provide other four. 

See response to question 11. 

35 

I would like to view the sign-in sheet/attendance 
list from the prebid meeting that was held on 
June 14th for the 'Public Safety Building 
Seismic Renovation' Project and was hoping 
you might be able to help or perhaps know who 
can. 

See response to question 33. 

36 

We received the link to the Specs, but they are 
for the wrong project. Do you know when the 
correct Specs will be released and if so will you 
be pushing the bid date due to not having the 
correct documents? 

See response to question 11. 



KENSINGTON FIRE PROTECTION DISTRICT 
REQUESTS FOR INFORMATION RESPONSES 

KFPD Requests for Information Responses Page 5 of 5 6/22/2022 

37 

We are going to be providing a quote for 
division 14-00-00 equipment ADA Wheelchair 
Lift on your project. Can you provide us with a 
list of General Contractors bidding for your 
project? 

Please see the listing on the BPXplan holder list and sign in sheet: 
https://www.bpxplanroom.com/jobs/816/plan-holders/kensington-fire-protection-district-public-safety-
building-seismic-renovation 

And additionally, KFPD PSB Site Visit Sign In Sheet and Bid Inquiry Contacts posted with Addendum 3. 

38 
Please update on status of specification book. 

See response to question 11. 



Page 1 of 1 

Date: June 28, 2022 

To: Potential Bidders for the KFPD Public Safety Building Seismic Renovation 

From: Bill Hansell, General Manager 
Kensington Fire Protection District 
217 Arlington Ave 
Kensington CA 94707 
Email: bhansell@kensingtonfire.org 

Re: Revised Bid Pricing Schedule 

Dear Potential Bidders, 

Attached is a revised Bid Pricing Schedule, dated 06/28/2022, which replaces the prior 
schedule. The only change included in this amended document is the addition of Line Item 50 – 
“Misc Other Division Work”.  

This line item has been added to allow for any other prices that are interpreted to be not a part 
of line items 1 thru 49, but still contribute to the Base Bid Total.  

Per page I-2 in the “Instructions to Bidders”, please note that “…The award of the contract, if 
made by the District, will be to the lowest responsible bidder.” The determination will be based 
on the Base Bid Grand Total listed at the end of the schedule. 

Sincerely, 

Bill Hansell 

ADDENDA 4



 

 
 
 
 
 
 
 
 

Kensington Fire Protection District 
 

Public Safety Building Seismic Renovation Project 
 

 

Bid Forms Submitted by JUV Inc 

Base Bid Total.…$5,957,770.00 
  









































 

 
 
 
 
 
 
 

Kensington Fire Protection District 
 

Public Safety Building Seismic Renovation Project 
 

 

Bid Forms Submitted by S&H Construction, Inc 

Base Bid Total……………………$5,968,600.00 
 
  











































 

 
 
 
 
 
 
 

Kensington Fire Protection District 
 

Public Safety Building Seismic Renovation Project 
 

 

Bid Forms Submitted by Southwest Construction & Property Management 

Base Bid Total……………………………………………………$6,544,000.00 
  



















































 

 
 
 
 
 
 
 

Kensington Fire Protection District 
 

Public Safety Building Seismic Renovation Project 
 

 

Bid Forms Submitted by S W Allen Construction Inc 

Base Bid Total…………………………$6,642,268.00 
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